
STA‐SR153, Mahoning Rd. Corridor Project (Phase 1), GP 1103 (Revised per Addendum #2)

REF ITEM QUANTITY UNIT DESCRIPTION UNIT COST UNIT COST
DEMOLITION

1 201 1.00 LS Clearing And Grubbing $11,672.00 $11,672.00 $190,000.00 $190,000.00

2 201 2.00 EA Tree Removed, 18" Size $429.00 $858.00 $350.00 $700.00

3 201 2.00 EA Stump Removed, 48" Size $487.00 $974.00 $550.00 $1,100.00

4 201 1.00 EA Stump Removed, 60" Size $682.00 $682.00 $550.00 $550.00

5 651 480.00 CY Topsoil Stockpiled $6.75 $3,240.00 $23.50 $11,280.00

6 202 23.00 FT Pipe Removed (24" And Under), Water $9.80 $225.40 $40.00 $920.00

7 202 382.00 FT Pipe Removed (24" And Under), Storm $10.75 $4,106.50 $22.50 $8,595.00

8 202 4726.00 FT Pipe Removed (24" And Under), Gas $1.20 $5,671.20 $11.00 $51,986.00

9 202 23.00 FT Pipe Removed (Over 24"), Storm $17.40 $400.20 $60.00 $1,380.00

10 202 500.00 FT Pipe Cleanout $5.75 $2,875.00 $16.50 $8,250.00

11 202 3.00 EA Manhole Removed $638.00 $1,914.00 $450.00 $1,350.00

12 202 12.00 EA Catch Basin Or Inlet Removed $644.00 $7,728.00 $400.00 $4,800.00

13 255 13289.00 FT Full Depth Pavement Sawing $1.75 $23,255.75 $3.00 $39,867.00

14 202 6917.00 SY Pavement Removed $12.50 $86,462.50 $8.00 $55,336.00

15 202 42158.00 SF Walk Removed $1.85 $77,992.30 $1.00 $42,158.00

16 202 3488.00 SY Base Removed $3.40 $11,859.20 $5.00 $17,440.00

17 202 26.00 FT Steps Removed $14.20 $369.20 $12.00 $312.00

18 202 4115.00 FT Curb Removed, Concrete $4.75 $19,546.25 $7.50 $30,862.50

19 202 116.00 FT Curb Removed, Asphalt $0.80 $92.80 $7.50 $870.00

20 202 4519.00 FT Curb And Gutter Removed $4.90 $22,143.10 $8.50 $38,411.50

21 202 6.00 EA Parking Block Removed $45.00 $270.00 $35.00 $210.00

22 202 6.00 EA Parking Block Reset $55.00 $330.00 $35.00 $210.00

23 202 95.00 FT Fence Removed $4.00 $380.00 $6.50 $617.50

24 202 2.00 EA Gate Removed $68.00 $136.00 $105.00 $210.00

25 202 5.00 EA Bench Removed For Reuse Or Storage $178.00 $890.00 $210.00 $1,050.00

Wenger Excavating, 
Inc.

Central Allied 
Enterprises, Inc.
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26 202 2.00 EA Trash Receptacle Removed For Reuse Or Storage $72.00 $144.00 $210.00 $420.00

27 202 3.00 EA Bollard, Steel Removed $65.00 $195.00 $105.00 $315.00

28 202 24.00 EA Bollard, Wood Removed, As Per Plan $25.00 $600.00 $105.00 $2,520.00

29 202 46.00 EA Sign Removed For Reuse Or Storage $44.00 $2,024.00 $45.00 $2,070.00

30 202 1.00 EA Pole Removed $232.00 $232.00 $715.00 $715.00

31 254 33838.00 SY Pavement Planing, Asphalt Concrete $1.35 $45,681.30 $2.00 $67,676.00

32 254 1634.00 SY Patching Planed Surface $12.75 $20,833.50 $0.10 $163.40

33 625 20.00 EA Pull Box Removed $165.00 $3,300.00 $150.00 $3,000.00

34 625 3.00 EA Pull Box Cleaned $84.00 $252.00 $115.00 $345.00

35 630 10.00 EA Removal Of Ground Mounted Sign And Disposal $45.00 $450.00 $20.00 $200.00

36 630 7.00 EA
Special‐Removal Of Ground Mounted Sign And Disposal, 
Business Sign

$176.00 $1,232.00 $66.00 $462.00

37 630 32.00 EA Removal Of Ground Mounted Sign And Storage $48.00 $1,536.00 $27.00 $864.00

38 630 2.00 EA Removal Of Ground Mounted Sign And Reerection $87.00 $174.00 $73.00 $146.00

39 630 4.00 EA Removal Of Ground Mounted Post Support And Disposal $57.00 $228.00 $33.00 $132.00

40 630 38.00 EA Removal Of Ground Mounted Post Support And Storage $68.00 $2,584.00 $40.00 $1,520.00

41 630 2.00 EA Removal Of Ground Mounted Post Support And Reerection $77.00 $154.00 $165.00 $330.00

42 630 10.00 EA Removal Of Overhead Sign Support And Disposal $102.00 $1,020.00 $260.00 $2,600.00

43 630 20.00 EA Removal Of Overlay Sign $94.00 $1,880.00 $145.00 $2,900.00

44 632 3.00 EA Removal Of Traffic Signal Installation, As Per Plan $1,524.00 $4,572.00 $2,100.00 $6,300.00
EARTHWORK

45 203 3004.00 CY Excavation $22.00 $66,088.00 $20.00 $60,080.00

46 203 2008.00 CY Embankment $20.00 $40,160.00 $26.00 $52,208.00

47 204 10.00 HR Proof Rolling $172.00 $1,720.00 $100.00 $1,000.00

48 204 6912.00 SY Subgrade Compaction $3.50 $24,192.00 $2.00 $13,824.00

49 204 230.00 CY Excavation Of Subgrade $17.50 $4,025.00 $12.50 $2,875.00
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50 209 69.00 STA Linear Grading $194.00 $13,386.00 $10.00 $690.00
EROSION PROTECTION

51 SPCL 2223.00 FT Silt Fence $2.25 $5,001.75 $6.50 $14,449.50

52 SPCL 73.00 EA Storm Drain Inlet Protection $76.00 $5,548.00 $10.00 $730.00

53 SPCL 3.00 EA Concrete Washout Pit $182.00 $546.00 $500.00 $1,500.00

54 659 2.00 AC Seeding And Mulching, Class 6, Temporary Erosion Control $426.00 $852.00 $1,000.00 $2,000.00

55 SPCL 1.00 LS Erosion Control $33,772.00 $33,772.00 $1.00 $1.00

56 832 1000.00 EACH Erosion Control $0.40 $400.00 $1.00 $1,000.00

57 616 500.00 MGAL Water $2.00 $1,000.00 $1.00 $500.00

58 616 2.00 TON Calcium Chloride $421.00 $842.00 $900.00 $1,800.00

59 659 114.00 SY Seeding And Mulching $3.75 $427.50 $4.00 $456.00
SANITARY

60 611 500.00 FT 8" Conduit, Type B, 707.45 $28.80 $14,400.00 $60.00 $30,000.00

61 611 2.00 EA Manhole No. 3, With 48" Base $1,621.00 $3,242.00 $1,900.00 $3,800.00

62 611 3.00 EA Manhole Reconstructed To Grade $1,322.00 $3,966.00 $725.00 $2,175.00

63 611 27.00 EA Manhole Adjusted To Grade $438.00 $11,826.00 $135.00 $3,645.00

64 SPCL 1.00 EA Connect To Existing Manhole $468.00 $468.00 $1,850.00 $1,850.00

65 SPCL 1000.00 LB Miscellaneous Metal $1.20 $1,200.00 $1.00 $1,000.00
STORM

66 611 7272.00 FT 6" Shallow Pipe Underdrains With Fabric Wrap, 707.33 $6.10 $44,359.20 $10.00 $72,720.00

67 611 179.00 FT 6" Conduit, Type B, 707.45, For Drainage Connection $6.10 $1,091.90 $23.00 $4,117.00

68 611 99.00 FT 8" Conduit, Type B, As Per Plan $38.70 $3,831.30 $26.00 $2,574.00

69 611 66.00 FT 12" Conduit, Type B, As Per Plan $62.30 $4,111.80 $88.00 $5,808.00

70 611 28.00 FT 15" Conduit, Type B, As Per Plan $69.70 $1,951.60 $100.00 $2,800.00

71 611 363.00 FT 18" Conduit, Type B, As Per Plan $92.40 $33,541.20 $115.00 $41,745.00

72 611 802.00 FT 36" Conduit, Type B, As Per Plan $135.70 $108,831.40 $160.00 $128,320.00
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73 611 300.00 FT 48" Conduit, Type B, As Per Plan $186.60 $55,980.00 $185.00 $55,500.00

74 611 1229.00 EA 54" Conduit, Type B, As Per Plan $229.70 $282,301.30 $235.00 $288,815.00

75 611 1.00 EA Manhole No. 3, With 72" Base $3,648.00 $3,648.00 $5,000.00 $5,000.00

76 611 9.00 EA Manhole No. 3, With 96" Base, As Per Plan $14,879.00 $133,911.00 $7,250.00 $65,250.00

77 611 3.00 EA Manhole No. 3, With 60" Base, Doghouse $7,244.00 $21,732.00 $3,600.00 $10,800.00

78 611 8.00 EA Manhole No. 3, With 96" Base, Doghouse $14,722.00 $117,776.00 $6,900.00 $55,200.00

79 611 1.00 EA Catch Basin, No. 3, Doghouse $3,611.00 $3,611.00 $3,350.00 $3,350.00

80 611 2.00 EA Catch Basin, No. 3 $3,924.00 $7,848.00 $3,900.00 $7,800.00

81 611 5.00 EA Catch Basin, No. 3A $2,424.00 $12,120.00 $3,350.00 $16,750.00

82 611 1.00 EA Manhole Reconstructed To Grade $2,147.00 $2,147.00 $1,000.00 $1,000.00

83 611 6.00 EA Inlet Reconstructed To Grade $1,032.00 $6,192.00 $1,000.00 $6,000.00

84 611 1.00 EA Catch Basin Reconstructed To Grade $1,032.00 $1,032.00 $1,000.00 $1,000.00

85 611 11.00 EA Manhole Adjusted To Grade $464.00 $5,104.00 $1,150.00 $12,650.00

86 611 13.00 EA Inlet Adjusted To Grade $242.00 $3,146.00 $900.00 $11,700.00

87 611 2.00 EA Catch Basin Adjusted To Grade $242.00 $484.00 $850.00 $1,700.00

88 611 3.00 EA Inlet Frame And Grate $468.00 $1,404.00 $900.00 $2,700.00

89 SPCL 10000.00 LB Miscellaneous Metal $1.20 $12,000.00 $1.25 $12,500.00

90 SPCL 3.00 EA Bulkhead Existing Manhole $512.00 $1,536.00 $500.00 $1,500.00

91 SPCL 20.00 EA Core Drill Existing Catch Basin $116.00 $2,320.00 $1,150.00 $23,000.00

92 SPCL 5.00 EA Connect To Existing Manhole $283.00 $1,415.00 $825.00 $4,125.00
WATER

93 638 51.00 FT
6" Water Main, Ductile Iron Pipe, Ansi Class 52, Push‐On Joints 
And Fittings

$68.40 $3,488.40 $140.00 $7,140.00

94 638 3.00 EA Fire Hydrant Extended And Adjusted To Grade $1,772.00 $5,316.00 $1,300.00 $3,900.00

95 638 2.00 EA Fire Hydrant Adjusted To Grade $511.00 $1,022.00 $1,300.00 $2,600.00

96 638 32.00 EA Valve Box Adjusted To Grade $68.00 $2,176.00 $70.00 $2,240.00
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97 638 12.00 EA Service Box Adjusted To Grade $48.00 $576.00 $110.00 $1,320.00
ROADWAY

98 251 100.00 SY Partial Depth Pavement Repair $22.00 $2,200.00 $31.00 $3,100.00

99 301 79.00 CY Asphalt Concrete Base, Pg64‐22 (Driveway) $368.00 $29,072.00 $260.00 $20,540.00

100 304 990.00 CY Aggregate Base (4" Under Pavement, Drive and Crosswalk) $48.40 $47,916.00 $85.00 $84,150.00

101 304 524.00 CY Aggregate Base (4" Under Walk) $48.40 $25,361.60 $89.00 $46,636.00

102 304 104.00 CY Aggregate Base (6" Under Curb) $48.40 $5,033.60 $106.00 $11,024.00

103 304 186.00 CY Aggregate Base (6" Under Bus Stop and Pavers) $48.40 $9,002.40 $116.00 $21,576.00

104 305 4803.00 SY 9" Concrete Base $52.70 $253,118.10 $65.00 $312,195.00

105 407 5085.00 GAL Tack Coat (0.10 Gal/Sy) $3.00 $15,255.00 $3.15 $16,017.75

106 407 1029.00 GAL Tack Coat For Intermediate Course (0.10 Gal/Sy) $3.00 $3,087.00 $3.15 $3,241.35

107 424 683.00 CY Fine Graded Polymer Asphalt Concrete, Type A, As Per Plan $222.00 $151,626.00 $265.00 $180,995.00

108 448 47.00 CY Asphalt Concrete Surface Course, Type 1, PG64‐22 (Driveway) $411.00 $19,317.00 $310.00 $14,570.00

109 448 1367.00 CY Asphalt Concrete Intermediate Course, Type 2, PG64‐22 $164.00 $224,188.00 $120.00 $164,040.00

110 448 284.00 CY
Asphalt Concrete Intermediate Course, Type 2, PG64‐22 
(Leveling Course)

$164.00 $46,576.00 $120.00 $34,080.00

111 452 736.00 SY
3" Non‐Reinforced Concrete Pavement, Class QC1 (Under Walk 
Pavers)

$27.25 $20,056.00 $33.00 $24,288.00

112 452 152.00 SY
6" Non‐Reinforced Concrete Pavement, Class QC Fs (Residential 
Drive Apron)

$49.70 $7,554.40 $33.00 $5,016.00

113 452 1091.00 SY
6" Non‐Reinforced Concrete Pavement, Class QC Fs (Under 
Roadway Pavers)

$49.70 $54,222.70 $58.00 $63,278.00

114 452 2484.00 SY
7" Non‐Reinforced Concrete Pavement, Class QC Fs 
(Commercial Drive Apron)

$57.80 $143,575.20 $68.00 $168,912.00

115 452 576.00 SY 8" Non‐Reinforced Concrete Pavement, Class QC1 (Bus Pad) $62.60 $36,057.60 $64.00 $36,864.00

116 452 323.00 SY
10" Non‐Reinforced Concrete Pavement, Class QC Fs 
(Crosswalk)

$70.80 $22,868.40 $83.00 $26,809.00
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117 608 855.00 SF 4” Concrete Walk $4.80 $4,104.00 $9.00 $7,695.00

118 608 30586.00 SF 5" Concrete Walk $7.20 $220,219.20 $9.25 $282,920.50

119 608 12.00 FT Concrete Steps, Type A $148.00 $1,776.00 $370.00 $4,440.00

120 608 8.00 FT Concrete Steps, Type B $142.00 $1,136.00 $250.00 $2,000.00

121 608 752.00 SF Detectable Warning $44.00 $33,088.00 $55.00 $41,360.00

122 608 5945.00 SF Curb Ramp $12.25 $72,826.25 $14.00 $83,230.00

123 609 10147.00 FT Curb, Type 6 $15.75 $159,815.25 $16.00 $162,352.00

124 609 800.00 FT Curb, As Per Plan $24.00 $19,200.00 $32.00 $25,600.00

125 609 85.00 FT Combination Curb And Gutter, Type 2 $35.00 $2,975.00 $44.50 $3,782.50

126 609 158.00 FT Asphalt Concrete Curb, Type 1 $16.00 $2,528.00 $20.00 $3,160.00

127 608 6624.00 SF Special ‐ Misc.: 2‐1/4" Brick Walkway Pavers $11.00 $72,864.00 $13.00 $86,112.00

128 608 6624.00 SF Special ‐ Misc.: Brick Box Form $3.10 $20,534.40 $3.00 $19,872.00

129 SPCL 65.00 EA Special ‐ Concrete Boxout $48.00 $3,120.00 $55.00 $3,575.00

130 452 9819.00 SF
Non‐Reinforced Concrete Pavement, Misc.: Roadway Brick 
Pavers

$11.00 $108,009.00 $13.00 $127,647.00

131 644 2.48 MILE Center Line $5,334.00 $13,228.32 $7,100.00 $17,608.00

132 644 1660.00 FT Channelizing Line, 8" $2.40 $3,984.00 $1.40 $2,324.00

133 644 436.00 FT Stop Line $7.20 $3,139.20 $7.25 $3,161.00

134 644 1962.00 FT Crosswalk Line $4.00 $7,848.00 $3.45 $6,768.90

135 644 489.00 FT Transverse/Diagonal Line $5.25 $2,567.25 $6.90 $3,374.10

136 644 73.00 EA Lane Arrow $107.00 $7,811.00 $125.00 $9,125.00

137 644 11.00 EA Word On Pavement, 72" $127.00 $1,397.00 $195.00 $2,145.00

138 644 136.00 FT Dotted Line, 4" $2.20 $299.20 $4.00 $544.00
SIGNAGE

139 630 588.00 FT
Ground Mounted Support, No. 3 Post, 730.016, Square, As Per 
Plan

$12.00 $7,056.00 $12.00 $7,056.00
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140 630 231.00 FT
Street Name Sign Support, No. 3 Post, 730.016, Square, As Per 
Plan

$12.00 $2,772.00 $12.00 $2,772.00

141 630 21.00 EA Sign, Double Faced, Street Name $192.00 $4,032.00 $230.00 $4,830.00

142 630 9.00 EA Sign, Stop, As Per Plan $106.00 $954.00 $132.00 $1,188.00

143 630 80.00 EA Sign, Misc., As Per Plan $80.00 $6,400.00 $100.00 $8,000.00

144 630 10.00 EA Sign Hanger Assembly, Mast Arm $221.00 $2,210.00 $270.00 $2,700.00

145 630 18.00 EA Sign Support Assembly, Pole Mounted $56.00 $1,008.00 $60.00 $1,080.00

146 630 104.00 SF Sign, Flat Sheet $17.00 $1,768.00 $17.50 $1,820.00
SIGNAL

147 625 685.00 FT Trench In Paved Area, As Per Plan $37.00 $25,345.00 $14.55 $9,966.75

148 625 0.00 FT Conduit, 2", 725.04 $0.00 $0.00

149 625 1839.00 FT Conduit, 3", 725.05 $7.00 $12,873.00 $4.70 $8,643.30

150 625 0.00 FT Conduit, Jacked Or Drilled, 3" $0.00 $0.00

151 625 346.00 FT Trench $5.00 $1,730.00 $3.80 $1,314.80

152 625 11.00 EA Pull Box, 725.08, 13"X24", As Per Plan $638.00 $7,018.00 $640.00 $7,040.00

153 625 3.00 EA Pull Box, 725.08, 24"X36" $1,834.00 $5,502.00 $1,500.00 $4,500.00

154 625 16.00 EA Ground Rod $215.00 $3,440.00 $260.00 $4,160.00

155 632 17.00 EA
Vehicular Signal Head (LED), Black, 3 Section, 12" Lens, 1‐Way, 
Polycarbonate As Per Plan

$974.00 $16,558.00 $770.00 $13,090.00

156 632 8.00 EA
Vehicular Signal Head (LED), Black, 5, Section, 12" Lens, 1‐Way, 
Polycarbonate As Per Plan

$1,574.00 $12,592.00 $1,220.00 $9,760.00

157 632 22.00 EA
Pedestrian Signal Head (LED), (Countdown) Type D2, As Per 
Plan

$474.00 $10,428.00 $630.00 $13,860.00

158 632 25.00 EA Covering Of Vehicular Signal Head $17.00 $425.00 $60.00 $1,500.00

159 632 22.00 EA Covering Of Pedestrian Signal Head $12.00 $264.00 $70.00 $1,540.00

160 632 22.00 EA Pedestrian Pushbutton, As Per Plan $220.00 $4,840.00 $330.00 $7,260.00

161 632 0.00 FT Signal Cable, 5 Conductor, No. 14 AWG $0.00 $0.00
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162 632 4443.00 FT Signal Cable, 7 Conductor, No. 14 AWG $3.00 $13,329.00 $4.55 $20,215.65

163 632 12.00 EA Signal Support Foundation , As Per Plan $2,168.00 $26,016.00 $1,750.00 $21,000.00

164 632 1.00 EA Pedestal Foundation $864.00 $864.00 $1,750.00 $1,750.00

165 632 405.00 FT Power Cable, 1 Conductor, No 10 AWG, As Per Plan $2.40 $972.00 $3.90 $1,579.50

166 632 300.00 FT Service Cable, 3 Conductor, No 4 AWG $7.10 $2,130.00 $19.05 $5,715.00

167 632 3.00 EA Power Service, As Per Plan $1,612.00 $4,836.00 $1,800.00 $5,400.00

168 632 12.00 EA Signal Support, Misc.: Nostalgia Signal Support (By Type) $18,624.00 $223,488.00 $17,500.00 $210,000.00

169 632 1.00 EA Pedestal, Misc.: Nostalgia Pedestal, 8' $2,879.00 $2,879.00 $3,700.00 $3,700.00

170 632 0.00 LS Signalization, Misc.: Paint $0.00 $0.00

171 632 3.00 EA Signalization, Misc.: PTZ Camera $5,712.00 $17,136.00 $5,900.00 $17,700.00

172 633 3.00 EA
Controller Unit, Type TS2/A2, With Cabinet, Type TS1, As Per 
Plan

$14,545.00 $43,635.00 $13,500.00 $40,500.00

173 633 3.00 EA Cabinet Riser $604.00 $1,812.00 $460.00 $1,380.00

174 633 3.00 EA Cabinet Foundation $688.00 $2,064.00 $1,750.00 $5,250.00

175 633 3.00 EA Controller Work Pad $338.00 $1,014.00 $360.00 $1,080.00

176 633 3.00 EA Preemption $248.00 $744.00 $610.00 $1,830.00

177 633 12.00 EA Preemption Receiving Units $1,064.00 $12,768.00 $1,150.00 $13,800.00

178 633 2336.00 FT Preemption Detector Cable $2.25 $5,256.00 $1.85 $4,321.60

179 633 8.00 EA Preemption Phase Selector $5,353.00 $42,824.00 $2,100.00 $16,800.00

180 633 0.00 EA Preempt Confirmation Light $0.00 $0.00

181 633 0.00 EA Remote Monitoring Station, As Per Plan $0.00 $0.00

182 633 1.00 LS Training $2,052.00 $2,052.00 $2,000.00 $2,000.00

183 633 3.00 EA Uninterruptible Power Supply (UPS), 1000 Watt, As Per Plan $5,568.00 $16,704.00 $6,250.00 $18,750.00

184 816 12.00 EA Video Detection System, As Per Plan $7,667.00 $92,004.00 $7,050.00 $84,600.00
LIGHTING

185 625 8202.00 FT Conduit, PVC Schedule 40, 2" $4.60 $37,729.20 $2.15 $17,634.30
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186 625 116.00 FT Conduit, PVC Schedule 40, 3" $6.50 $754.00 $14.25 $1,653.00

187 625 16404.00 FT #8 AWG 600 Volt Distribution Cable $2.00 $32,808.00 $2.30 $37,729.20

188 625 24606.00 FT #6 AWG 600 Volt Distribution Cable $2.00 $49,212.00 $2.45 $60,284.70

189 625 702.00 FT #2 AWG 600 Volt Distribution Cable $2.90 $2,035.80 $4.60 $3,229.20

190 625 9.00 EA Pull Box, Polymer Concrete, 13"W X 24"L X 18"D $678.00 $6,102.00 $1,325.00 $11,925.00

191 625 7237.00 FT Trench And Backfill In Sidewalk Or Lawn Areas $7.00 $50,659.00 $6.40 $46,316.80

192 625 895.00 FT Trench And Backfill In Streets $37.50 $33,562.50 $8.40 $7,518.00

193 625 65.00 EA
Light Pole Type A, Double Luminaire With Underground 
Service, Material Only

$10,324.00 $671,060.00 $9,250.00 $601,250.00

194 625 65.00 EA Light Pole Foundation, 30" X 72" DEEP $1,324.00 $86,060.00 $1,150.00 $74,750.00

195 625 65.00 EA Light Pole Installation, Fixture Type A $662.00 $43,030.00 $550.00 $35,750.00

196 625 12.00 EA Connection Only, Fixture Type B $348.00 $4,176.00 $285.00 $3,420.00

197 625 3.00 EA Stub‐Up, Secondary Riser Pole, 2" PVC‐80 $332.00 $996.00 $2,050.00 $6,150.00

198 625 4.00 EA Power Pedestal $10,764.00 $43,056.00 $5,350.00 $21,400.00

199 625 7790.00 FT Plastic Caution Tape $0.70 $5,453.00 $0.50 $3,895.00
MAINTENANCE OF TRAFFIC

200 614 1.00 LS Maintaining Traffic $318,776.00 $318,776.00 $295,000.00 $295,000.00

201 614 1.00 LS Detour Signing $7,962.00 $7,962.00 $50,000.00 $50,000.00

202 614 200.00 EA Replacement Drum $28.00 $5,600.00 $85.00 $17,000.00

203 614 10.00 EA Work Zone Speed Limit Sign $112.00 $1,120.00 $100.00 $1,000.00

204 614 10.00 EA Maintaining Traffic , Misc.: Business Sign $164.00 $1,640.00 $265.00 $2,650.00

205 614 320.00 HR Law Enforcement Officer With Patrol Car $72.00 $23,040.00 $55.00 $17,600.00

206 614 24.00 EA Work Zone Speed Marking Sign $84.00 $2,016.00 $125.00 $3,000.00

207 614 2.00 MILE Work Zone Center Line, Class I $1,219.00 $2,438.00 $1,575.00 $3,150.00

208 614 4.46 MILE Work Zone Center Line, Class II $644.00 $2,872.24 $790.00 $3,523.40

209 614 2.23 MILE Work Zone Center Line, Class III, 642 Paint $889.00 $1,982.47 $1,050.00 $2,341.50
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210 614 860.00 FT Work Zone Channelizing Line, Class I $1.25 $1,075.00 $1.05 $903.00

211 614 320.00 FT Work Zone Channelizing Line, Class III, 642 Paint $1.25 $400.00 $1.05 $336.00

212 614 3.00 MILE Work Zone Edge Line, Class I $657.00 $1,971.00 $790.00 $2,370.00

213 614 272.00 FT Work Zone Stop Line, Class I $3.50 $952.00 $3.95 $1,074.40

214 614 70.00 FT Work Zone Stop Line, Class III, 642 Paint $3.50 $245.00 $3.30 $231.00

215 614 5.00 EA Work Zone Arrow, Class I $79.00 $395.00 $75.00 $375.00

216 614 120.00 CY Asphalt Concrete For Maintaining Traffic $212.00 $25,440.00 $125.00 $15,000.00

217 614 2.00 EA Resume Legal Speed Sign $102.00 $204.00 $100.00 $200.00

218 616 20.00 MGAL Water $4.00 $80.00 $20.00 $400.00

219 616 2.00 TON Calcium Chloride $464.00 $928.00 $900.00 $1,800.00

220 622 300.00 FT Portable Concrete Barrier, 32" $19.60 $5,880.00 $45.00 $13,500.00

STREETSCAPE

221 652 480.00 CY Placing Stockpiled Topsoil $7.40 $3,552.00 $38.00 $18,240.00
222 653 100.00 CY Topsoil Furnished And Placed $19.60 $1,960.00 $43.00 $4,300.00
223 654 1.00 TON Commercial Fertilizer $214.00 $214.00 $900.00 $900.00

224 659 2.00 EA Soil Analysis Test $168.00 $336.00 $75.00 $150.00

225 659 1.00 TON Commercial Fertilizer $214.00 $214.00 $900.00 $900.00

226 659 2.00 TON Lime $119.00 $238.00 $440.00 $880.00

227 659 4500.00 SY Seeding And Mulching, Class 1 $3.30 $14,850.00 $3.15 $14,175.00

228 659 900.00 SY Repair Seeding And Mulching $0.30 $270.00 $1.95 $1,755.00

229 659 900.00 SY Inter‐Seeding $0.30 $270.00 $1.95 $1,755.00

230 659 1000.00 MGAL Water $2.00 $2,000.00 $5.00 $5,000.00

231 659 1000.00 MSF Mowing $2.00 $2,000.00 $5.00 $5,000.00

232 661 20.00 EA Deciduous Tree, 2" Caliper, Ivory Silk Lilac $198.00 $3,960.00 $450.00 $9,000.00

233 661 20.00 EA Deciduous Tree, 2" Caliper, Sun  Valley Maple $196.00 $3,920.00 $450.00 $9,000.00

234 661 20.00 EA Deciduous Tree, 2" Caliper, Schubert Cherry $199.00 $3,980.00 $450.00 $9,000.00
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235 661 20.00 EA Deciduous Tree, 2" Caliper, Aristocrat Pear $179.00 $3,580.00 $450.00 $9,000.00

236 661 20.00 EA Deciduous Tree, 2" Caliper, Cleveland Select Pear $188.00 $3,760.00 $450.00 $9,000.00

237 662 19800.00 GAL Landscape Watering $0.10 $1,980.00 $0.24 $4,752.00

238 SPCL 65.00 EA Special ‐ Tree Grate $2,197.00 $142,805.00 $1,750.00 $113,750.00

MISCELLANEOUS

239 SPCL 8.00 EA Bollard, Wood $156.00 $1,248.00 $420.00 $3,360.00
240 SPCL 4.00 EA Bollard, Wood, Hinged $218.00 $872.00 $525.00 $2,100.00
241 619 24.00 MNTH Field Office, Type C $1,079.00 $25,896.00 $1,500.00 $36,000.00

242 623 1.00 LS Construction Layout Stakes And Surveying $90,007.00 $90,007.00 $150,000.00 $150,000.00

243 624 1.00 LS Mobilization $242,331.00 $242,331.00 $0.00

244 SPCL 1.00 LS Miscellaneous Inspection And Testing7 $38,789.00 $38,789.00 $0.00

245 SPCL 5.00 EA Minor BRT Stop With Bus Shelter $13,284.00 $66,420.00 $11,000.00 $55,000.00

246 SPCL 3.00 EA Major BRT Stop With Bus Shelter $29,784.00 $89,352.00 $32,000.00 $96,000.00

246A SPCL 2.00 EA Decorative Concrete Seat Wall $2,232.00 $4,464.00 $3,500.00 $7,000.00

UTILITY RELOCATION

247 625 1307.00 FT Conduit, PVC‐40, 2", Direct Buried $4.35 $5,685.45 $5.45 $7,123.15
248 625 2859.00 FT Conduit, PVC‐40, 3", Direct Buried $6.10 $17,439.90 $6.45 $18,440.55
249 625 21071.00 FT Conduit, PVC‐40, 4", Direct Buried $7.50 $158,032.50 $5.80 $122,211.80

250 625 990.00 FT Distribution Cable, 1/C # 2 AWG, 600v $3.00 $2,970.00 $3.05 $3,019.50

251 625 1560.00 FT Distribution Cable, 1/C # 3/0 AWG, 600v $6.00 $9,360.00 $16.00 $24,960.00

252 625 640.00 FT Distribution Cable, 1/C 350 KCMIL, 600v $10.70 $6,848.00 $15.70 $10,048.00

253 625 240.00 FT Distribution Cable, 1/C 500 KCMIL, 600v $14.70 $3,528.00 $17.30 $4,152.00

254 SPCL 316.00 FT Duct Bank, PVC‐40, 2‐6", Concrete Encased $15.00 $4,740.00 $54.00 $17,064.00

255 SPCL 1108.00 FT Trench In Paved Area, As Per Plan $35.00 $38,780.00 $57.00 $63,156.00

256 SPCL 1056.00 FT Trench In Sidewalk $6.00 $6,336.00 $27.00 $28,512.00

257 SPCL 3821.00 FT Trench In Lawn Area $5.80 $22,161.80 $22.00 $84,062.00
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258 SPCL 1186.00 FT Trench In Asphalt Parking And Drive Areas $34.00 $40,324.00 $36.00 $42,696.00

259 SPCL 37.00 FT Trenching In Concrete Drives $38.00 $1,406.00 $101.00 $3,737.00

260 SPCL 330.00 FT Trench In Gravel Areas $6.00 $1,980.00 $25.00 $8,250.00

261 SPCL 1.00 EA Stub Up, Telephone Crossbox $216.00 $216.00 $1,022.00 $1,022.00

262 SPCL 1.00 EA Stub Up, CATV Network Node $222.00 $222.00 $767.00 $767.00

263 SPCL 6.00 EA Stub‐Up, Power Pedestal $245.00 $1,470.00 $414.00 $2,484.00

264 SPCL 20.00 EA Stub‐Up, Telephone Pedestal $228.00 $4,560.00 $668.00 $13,360.00

265 SPCL 25.00 EA Stub Up, CATV Pedestal $220.00 $5,500.00 $414.00 $10,350.00

266 SPCL 10.00 EA Stub‐Up, Telephone, Building/Demarcation, PVC‐40, 1‐2"  $147.00 $1,470.00 $260.00 $2,600.00

267 SPCL 1.00 EA Stub‐Up, Telephone, Bldg/Demarcation, PVC‐40, 1‐4"  $227.00 $227.00 $589.00 $589.00

268 SPCL 11.00 EA Stub‐Up, CATV, Bldg/Demarcation, PVC‐40, 1‐2"  $146.00 $1,606.00 $260.00 $2,860.00

269 SPCL 15.00 EA Stub Up, Riser Pole, PVC‐80, 1‐3" $545.00 $8,175.00 $505.00 $7,575.00

270 SPCL 34.00 EA Stub Up, Riser Pole, PVC‐80, 1‐4" $130.00 $4,420.00 $586.00 $19,924.00

271 SPCL 2.00 EA Stub Up, Riser Pole, PVC‐80, 1‐6" $122.00 $244.00 $1,871.00 $3,742.00

272 SPCL 6.00 EA Bracket Assembly, Stand‐Off, Riser Pole  $214.00 $1,284.00 $651.00 $3,906.00

273 SPCL 4.00 EA Fiberglass Boxpad Installation, Single‐Phase Transformer $1,479.00 $5,916.00 $1,892.00 $7,568.00

274 SPCL 1.00 EA Boxpad, Precast Concrete, Three‐Phase Transformer $7,565.00 $7,565.00 $7,054.00 $7,054.00

275 SPCL 1.00 EA Vault, Precast Concrete, Switchgear, 12'LX 6'W X 6'‐6"H $11,442.00 $11,442.00 $11,144.00 $11,144.00

276 SPCL 1.00 EA Pull Box, Reinforced Polymer Concrete, 30" X 48" X 24" D,  $1,803.00 $1,803.00 $2,797.00 $2,797.00

277 SPCL 4.00 EA
Pull Box, Reinforced Polymer Concrete, 30" X 48" X 24" D, 
"TWC ‐ CATV" Logo

$1,809.00 $7,236.00 $2,797.00 $11,188.00

278 SPCL 2.00 EA Ground Sleeve Installation, Three‐Phase Junction Enclosure $878.00 $1,756.00 $1,892.00 $3,784.00

279 SPCL 1.00 EA
Manhole, Reinforced Polymer Concrete, 48" Dia X 48" Deep, 
"AT&T ‐ TELEPHONE" Logo ‐ Installation Only

$1,178.00 $1,178.00 $4,737.00 $4,737.00

280 SPCL 3.00 EA Provisions For Traffic Signal Controller Service $1,707.00 $5,121.00 $414.00 $1,242.00
281 SPCL 1.00 LS Service Revision, Type 1 $939.00 $939.00 $1,423.00 $1,423.00
282 SPCL 1.00 LS Service Revision, Type 2 $1,080.00 $1,080.00 $1,708.00 $1,708.00
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283 SPCL 1.00 LS Service Revision, Type 3 $1,083.00 $1,083.00 $1,678.00 $1,678.00
284 SPCL 1.00 LS Service Revision, Type 4A $947.00 $947.00 $1,768.00 $1,768.00
285 SPCL 1.00 LS Service Revision, Type 4B $877.00 $877.00 $2,847.00 $2,847.00
286 SPCL 1.00 LS Service Revision, Type 5 $1,401.00 $1,401.00 $2,129.00 $2,129.00
287 SPCL 1.00 LS Service Revision, Type 6 $1,047.00 $1,047.00 $1,978.00 $1,978.00
288 SPCL 1.00 LS Service Revision, Type 7 $1,218.00 $1,218.00 $2,129.00 $2,129.00
289 SPCL 1.00 LS Service Revision, Type 8 $988.00 $988.00 $2,203.00 $2,203.00
290 SPCL 1.00 LS Service Revision, Type 9 $1,023.00 $1,023.00 $2,091.00 $2,091.00
291 SPCL 1.00 LS Service Revision, Type 10 $1,021.00 $1,021.00 $2,035.00 $2,035.00
292 SPCL 1.00 LS Service Revision, Type 11 $1,611.00 $1,611.00 $7,867.00 $7,867.00
293 SPCL 1.00 LS Service Revision, Type 12 $1,917.00 $1,917.00 $3,717.00 $3,717.00

TOTAL BASE BID
ALTERNATE BID

294 816 12.00 EA Video Detection System, As Per Plan (Traficaon) $12,124.00 $145,488.00 $8,100.00 $97,200.00
TOTAL CONTRACT $6,689,146.48 $6,916,606.60

$6,635,662.48 $6,904,006.60


